
Atlas Engineering Company Quote for--- G Hoxie
837 West 17 th St Costa Mesa CA Easy St Lost Lake CA
PH 949-525-2689 Ph 

Project Address: Lost Lake CA 
31-May-11

3-1/2" Pipe Bracket/pipe       2 couplers Old re-used Bracket

                ATLAS ENGINEERING COMPANY
1 new dock section your local EZ Dock Dealer

www.atlasengineeringco.com

2 couplers couplers   30' overall length

3 new 40" docks 10' wide

Existing EZ Ports
2 couplers 2 Existing docks

Existing Dock

3-1/2" Pipe Bracket/pipe

2 couplers 1 new dock section

Installation Options EZ DOCK COMPONENTS
Part ID Quantity MSRP CA Total Description

Anhor install 2 300.00$       
Install dock 1 450.00$      204060 1 584.86$             584.86$           40"x 5' Dock

300180 8 63.48$               507.84$           Bumpers

Totals 750.00$      204010 5 964.85$             4,824.25$        40"x10' Dock

400117 1 88.84$               88.84$             Dock edge 10'

301100 15 46 26$ 693 90$ Couplers301100 15 46.26$              693.90$          Couplers

300100 8 11.66$               93.28$             8" Cleat

900005 4 0.93$                 3.72$               Drive Socket

9000010

100036 4 8.88$                 35.52$             Pipe Caps

210350 2 274.63$             549.26$           HD Pipe Pile Brkt 3 1/2"

1160350 2 241.89$             483.78$           Anchoring Pipe Pile 16' x 3 1/2" Parts Totals 8,152.89$                 

100355 2 66.45$               132.90$           Pipe Auger 3 1/2" trucking 

210250 Install dock -$                          

1160250 1 124.40$             124.40$           2-3/8 Pipe 16' long

100255 1 26.09$               26.09$             Pipe Auger 2 3/8" Sub Total 8,152.89$          
100026 1 4.25$                 4.25$               Pipe Cap 2 3/8" tax 8.75% 713.38$             

Total 8,866.27$          
Total 8,152.89$  

Total 8,866.27$          

This quote is good for 30 days Trucking quote is based on delivery to Atlas Office at 837 West 17th St Costa Mesa CA 92627
Client to pick up Mon - Friday 7am to 3:30 pm 
There is a 2-3 week leed time on product.

James P Strunk Date Accepted by Client Date 


